

Agenda Item M.2.C Mayor's Report

Committee None

Page Number 15A


**KENAI PENINSULA BOROUGH
PURCHASING & CONTRACTING**

BID TAB FOR: CES Kaslof Station 6 Phase 2 Construction

Contractor	Base Bid	Add. Alt. 1	Total Base Bid plus Alternate
Holden Company	\$1,549,237.00	\$104,837.00	\$1,654,074.00
Blazy Construction	\$1,547,000.00	\$83,000.00	\$1,630,000.00
Wolverine Supply	\$1,664,000.00	\$79,000.00	\$1,743,000.00
Dawson Construction	\$1,654,000.00	\$65,000.00	\$1,719,000.00
Dowland Construction	\$1,497,000.00	\$83,000.00	\$1,580,000.00

DUE DATE: September 15, 2006

KPB OFFICIAL:



Mark Fowler, Purchasing & Contracting Officer